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KONTRATE PUBLIKE KORNIZE

12 MUAJ

“Sekuencionimi HIV né ISeq 100 Illumina pér testim té ndjeshmérisé né
barna antiretrovirale tek pacientét me HIV”

Lot 4- Consumables and necessary additional reagents for HIV WGS

Numri i kontratés!: 206-25-7059-1-2-1/C927

Nr. i Prokurimit: 206-25-7059-1-2-1

Operatori ekonomik: Flamur Isufi B.I.
NUI: 810475120

I Ju lutemi referojuni kéti) numri té kontratés né dokumentet e faturimit dhe pagesés, procedurat dhe transaksionet gé lidhen me thesarin
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206-25-7059-1-2-1/C927

MINISTRIA E SHENDETESISE (né vazhdim "Autoriteti Kontraktues"), né njérén ané;
dhe
Flamur Isufi B.L., Vasil Andoni, PRISHTINE, ( (ne vazhdim “Furnizuesi”), ne anén tjetér, jané pajtuar te lidhin

njé kontrate publike pér furnizim me:

Sekuencionimi HIV né ISeq 100 Illumina pér testim té ndjeshmérisé né barna antiretrovirale tek pacientét
me HIV numér identifikues: 206-25-7059-1-2-1

Neni 1 Lénda

1.1 Lénda e kontrate publike kornizé &shté (& krijoj kushtet, duke pérfshiré gmimet dhe rregullat e implementimit
pér dorézimin e mallrave né vijim:

Sekuencionimi HIV né 1Seq 100 Illumina pér testim té ndjeshmérisé né barna antiretrovirale tek pacientét
me HIV

Nr. Grupi

4 Lot 4-Consumables and necessary additional reagents for HIV WGS

Autoriteti Kontraktues béné blerjen vetém né emér té veté Autoritetit.

1.2 Kontrata publike kornizé do té implementohet me “vendosjen e porosive” apo thirrje. P.sh. Kurdo q& Autoriteti
Kontraktues apo ndonjé Autoritet tjetér Kontraktues i pérfshiré né kété kontraté, tenton té blejé artikuj né bazé té
késaj kontrate publike kornizé, duhet qé t& dérgojé “porosing” tek furnizuesi, duke specifikuar listén me artikuj pér
furnizim me sasité e tyre pérkatése.

1.3 Sasité e vlerésuara, t€ pércaktuara né Pjesén C, Lista e Cmimit, jané vetém sasi indikative. Autoriteti(et)
Kontraktues i pérmendur n€ Neninl.l &shté (jan€) i/té detyruar t&€ pérdoré/in kété marréveshje kornizé sa heré qé té
prokurojné mallrat e pérmendura né 1.1.

I.4 Kontrata hyné né fuqi me datén e nénshkrimit dhe pérfundon pas 12 muajve.

Neni 2 Kushtet e dérgesés
2.1 Afati kohor pér dorézim do té jeté 60 dité nga koha e léshimit t& urdhér blerjes nga ana e Autoritetit Kontraktues.

2.2 Vendi i dorézimit t& furnizimit do t€ jeté Institutin Kombétar i Shéndetésisé Publike t&é Kosovés.

2.3 Inkotermi | zbatueshém do té jeté DDP2 (Dérgesat e Detyrés té Paguara).

Neni 3 Origjina

3.1 Furnizuesi duhet t¢ dorézojé njé certifikaté té origjinés sé furnizimeve, mé sé voni atéheré kur e kérkon
pranimin e pérkohshém té furnizimeve. Mosveprimi sipas kétij kushti mund té keté si rezultat ndérprerjen ¢
kontratés.

3.2 Origjina e mallrave do t& pércaktohet sipas Kodit t& Doganave t& Bashkésisé Evropiane (Community Customs
Code-) ose sipas marréveshjeve ndérkombétare té cilat i ka nénshkruar vendi né fjalé,

Neni 4 Cmimi

4.1 Cmimet njési t& furnizimeve jané paraqitur né Ofertén Financiare, Lista e Cmimit e paraqitur nga Furnizuesi.
Vlera totale indikative ¢ kontratés éshté 8,629.00 Euro. Derivimi i lejuar nga vlera totale indikative &shté +/- 30%

17 ppp - Dérgesat e Detyrés té Paguara —Incoterms 2010 Dhoma Ndérkombétare e Tregtisé.
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4.2 Cmimi i pérmendur né Nenin 4.1 mé sipér duhet té jeté e vetmja pagesé gé Autoriteti Kontraktues i ka borxh
Furnizuesit sipas kontratés publike kornizg.

4.3 Cmimet pér njési jané fikse dhe nuk do ti nénshtrohen ndryshimeve pér porosité e vendosura nén kété kontraté

kornizé.
4.4  Pagesat do t€ béhen né pérputhje me Kushtet e Pérgjithshme dhe/ose té Veganta té Kontratés.
’ gy T 4 Sasia pér 24 | Cmimi pér njési Cmimi Total
Lot4 | Artikulli Njésia matése musj ME TVSH (€) ME TVSH (€)
1 10 mM Tris-HCI pH 7.8 1000 ml 2 250.00 500.00
2 1 N NaOH 500 ml 3 55.00 165.00
3 Ethanol, absolute (mol bio grade) . s 3 85.00 25500
500 ml

4 Rnaze Away , 475 ml or equivalent piece 3 125.00 375.00

5 Tween 20 500 ml 2 105.00 210.00
Sterile aerosol barrier tips 0.1-2.5 ul

6 PCR clean for molecular testing 1x96 12 L e
Sterile aerosol barrier tips 0.5-10 pl —

Z PCR clean for molecular testing 138 12 L .00
Sterile aerosol barrier tips 10-100 ul — 5

B PCR clean for molecular testing 159 12 8.0 36.80
Sterile aerosol barrier tips 5-200 pl - . .

? PCR clean for molecular testing Ix% 12 800 2600
Sterile aerosol barrier tips 50-1000 ul

10 — PCR clean for molecular testing 1224 3 800 40.00
Microcentrifuge Tubes, 1.5ml .

| DNARNA-se free, sterilized A 4 10-00 30.00
96-well plates, 0.2ml (PCR Plates 5

2 LoBind plates)- 10 units per pack 10 2 20.00 240.00

13 0.2 ml reaction 8 tube strips and caps, 480 pes 2 450.00 900.00
Stand alone tubes with srew caps (2

14 ml), sterile RNAse free, 500 /box 2 50.00 100.00
Eppendorf DNA LoBind Tube 1.5 mL A&

15" | 250 Safe-Lock Tubes PCR Clean HEK 2 A0 P00

16 RNe_lse / DNase free reservoirs, PS, pack of 50 ) 60.00 120.00
sterile, 25mL

17 Opti(fal Adhesive films for 96 well 10 9 120.00 1080.00
reaction

18 Sleeves 100 pes 12 45.00 540.00

19 Repeater pipette; 1-channel; Pes 2 980.00 1960.00

e 3 . ’.} .

20 | Combitips for Repeater pipette; 25 ml; | 5 ocpn o 6 240.00 1440.00

PCR clean; colorless tips;
Totali per Lot 4 (DDP) 8,629.00€
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Neni 5§ Rendi i pérparésisé sé dokumenteve té kontratés

5.1 Kontrata pérbéhet nga dokumentet né vijim:

(a) Kontrata Publike Kornizé;

(b) Kushtet e Vecanta té Kontratés;

(c) Kushtet e Pérgjithshme té Kontratés;

(d) Tenderi i Furnizuesit, duke pérfshiré Specifikimet Teknike;
(e) Oferta financiare (Lista ¢ Cmimeve);

(H) Urdhér blerja;

(g) Garancioni 1 ekzekutimit.

5.2 Dokumentet e ndryshme q& e pérbéné kontratén konsiderohet se shpjegojné njéra tjetrén; dhe né raste té
paqartésisé ose divergjencés, ato duhet t€ lexohen sipas rendit t& pérparésisé né té cilin jang dh&né mé sipér.

Neni 6 Komunikimet

6.1 Té gjitha komunikimet me shkrim qé kang té b&jné me kété Kontraté ndérmjet Autoritetit Kontraktues, nga
njéra ané dhe Furnizuesit nga ana tjetér duhet t& cekin titullin e Kontratés dhe numrin e saj t& identifikimit dhe
duhet t& dérgohen me posté, faks, email ose té dorézohen personalisht.

6.2 Nése personi qé dérgon komunikatén kérkon vértetim té pranimit té saj, ai duhet ta thot& kété né komunikatén e
tij. Sa heré qé ka afat té fundit pér pranimin e komunikatés me shkrim, dérguesi duhet té kérkojé vértetim té
pranimit t& komunikatés s& tij. N& té gjitha rastet, dérguesi duhet t’i marré té gjitha masat e nevojshme pér t&
siguruar pranimin e komunikimit té tij.

6.3 Kudo ge né kontraté parashikohet dhénia e ndonjé njoftimi, pélqimi, miratimi, certifikate, ose vendimi, pérveg
nése specifikohet ndryshe né njoftimin e tillg, pélgim, miratim, certifikaté apo vendim do t& jeté n& formé (&
shkruar dhe fjalét "njoftoj", "vértetojé&", "miratoj” ose "vendosé " do t& shénohen né pérputhje me rrethanat. Ndonjé
miratim, pajtim, certifikaté ose vendimi i tillé nuk duhet t& mbahet apo vonohet pa arsye.

6.4 Kjo kontraté éshté pérgatitur né gjuhet Shqip3 in né tri origjinale, dy origjinale pér Autoritetin Kontraktues dhe
nj€ origjinal pér Furnizuesin.

Pér Autoritetin Kontraktues Pér Ofruesin e Shérbimeve
Emri: Berat Marmullaku Emri:
JLFETe RAHADAN )
Pozita: Udhéhegés i Div. te Prokurimit | Pozita:
s AOM I ST ATE
Nénshkrimi: 4 {/x S % Nénshkrimi:
(SAfnheT)
Data: 2/1 E."— 10.7 {?2 ‘; Data:
Vula: Vula

18 Gjuha do t& jeté gjuha e pérdorur nga ana e tenderuesit né kété tender.
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KUSHTET E PERGJITHSHME

Neni 1 Pérkufizimet

1.1 “Kontraté" do t€ thoté marréveshja e lidhur ndérmjet Autoritetit kontraktues dhe Furnizuesit, si¢ &shté shénuar
né formularin e kontratés té nénshkruar nga palét, duke pérfshiré té gjitha shtojcat pér kété dhe té gjitha
dokumentet e inkorporuar me referencé né té.

1.2 “Produktet” pérkufizohen si té mira materiale q& kané vleré ekonomike, duke pérfshiré por pa u kufizuar né
mallrat, artikujt, Iéndét e para, makinerité dhe pajisjet. objektet né formé t& ngurté t& léngshme ose té gazshme.

1.3 “Autoriteti Kontraktues” do té thoté organizata e blerjes s¢ mallrave, sig &shté e quajtur Fletén mbi té Dhénat
¢ Tenderit.

1.4 "Furnizues" do t& thoté njé person fizik ose juridik qé éshté palé e késaj kontrate dhe sipas dispozitave té késaj
kontrate furnizon mallra g€ jané objekt i késaj kontrate.

1.5 “Palé(t)” do té thoté nénshkruesit e kontratés.

1.6 “Inkotermet” do t& thoté termat ndérkombétare tregtare q& pérbéjné rregullat e interpretimit t& termave
tregtare q€ pércaktojné ményrén, kostot dhe rreziget qé lidhen me transferimin e produkteve nga furnizuesi tek
autoriteti kontraktues.

1.7 “Furnizim” do té thoté dorézim i produkteve me cilési, sasi dhe lloj té specifikuar né kontraté, si dhe té
vendosura dhe paketuara né ményrén e pércaktuar né kontraté,

1.8 “Cmimi i kontratés” do té thoté ¢gmimi q& i paguhet furnizuesit si¢ specifikohet né formularin e kontratés, né
pérputhje me shtesa té tilla dhe rregullimet ose hegjet, si mund t& béhet né& bazg t& kontratés,

1.9 “Shérbimet pas shitjes” do t& thoté shérbimet ndihmése, si: instalimi, mirémbajtja, riparimi i furnizimeve,
sigurimi i pjeséve rezervé qé i prodhon apo i distribuon furnizuesi dhe/ose detyrime t& ngjashme né lidhje me
furnizimet e produkteve.

1.10 “KPK” do té thoté Kushtet e Pérgjithshme té Kontratés.

1.11 “KVK?” do té thoté Kushtet e Veganta t& Kontratés.

Neni 2 Gjuha dhe ligji i aplikueshém

2.1 KVK e saktésojné cili &hté ligji q& i pércakton t& gjitha ¢éshtjet qé nuk jané té mbuluara né kontraté.

2.2 Kontrata dhe t€ gjitha komunikimet e shkruara ndérmjet paléve hartohen né gjuhén e specifikuar né KVK.
Neni 3 Transferimi

3.1 Transferimi do t& jeté valid vetém nése ka marréveshje té shkruar pérmes & cilés Furnizuesi e transferon
kontratén e vet ose njé pjesé té saj te njé palé e treté.

3.2 Furnizuesi nuk mundet q&, pa miratim paraprak me shkrim nga Autoriteti kontraktues, ta transferojé kontratén
ose njé pjesé t& saj, ose ndonjé pérfitim apo interes nga ajo, pérveg né kéto raste:
a) kur ka ngarkesé pér pagesé&, né favor t& bankieréve té Furnizuesit, t& shumave qé duhet t& paguhen ose gé do
té beéhen borxh sipas kontratés; ose

b) né rast t€ dhénies s€ t& drejtés sé Furnizuesit siguruesve té Furnizuesit pér t& kérkuar pagesén nga ndonjé
person tjetér i detyruar né rastet kur siguruesit e kané shkarkuar humbjen ose detyrimin e Furnizuesit.

3.3 Pér qéllimet e nenit 3.2, aprovimi i njé transferimi nga Autoriteti kontraktues nuk do ta lirojé Furnizuesin nga
obligimet e veta pér pjesén e kontratés qé tashmé éshté realizuar ose pér pjesén qé nuk éshté bartur.

3.4 Pranuesit e dispozitave té kontratés duhet t& plotésojné kriteret e pérshtatshmérisé qé zbatohen pér dhénien e
kontratés pérveg né raste kur transferimi béhet né banké apo kompani té sigurimit ose institucion tjetér financiar.
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Neni 4 Nén-kontraktimi

4.1 Nénkontrata €shté valide vetém nése ka marréveshje té shkruar pérmes sé cilés Furnizuesi ia beson realizimin e
njé pjese t€ kontratés sé tij njé pale té treté.

4.2 Elementet e kontratés qé do té nénkontraktohen dhe identiteti i nénkontraktuesve i béhen t& ditura Autoritetit
kontraktues me rastin e dorézimit te ofertes. Ne rast te ndryshimit te nénkontraktuesve gjate implementimit te
kontrates, Furnizuesi duhet te njoftoj me shkrim Autoritetin Kontraktues. Autoriteti kontraktues do ta lajmérojé
Furnizuesin pér vendimin e vet brenda 30 dité pune nga marrja e njoftimit, duke i paragitur arsyet e veta nése nuk
léshohet autorizimi. Furnizuesi nuk nénkontrakton pa autorizim me shkrim nga Autoriteti Kontraktues. Te gjithe
nénkontraktuesit e propozuar duhet te pérmbushin kérkesat e pershtatshmerise.

4.3 Autoriteti kontraktues nuk njeh lidhje kontraktore ndérmjet vetes dhe nénkontraktuesve, megjithaté mund té
siguroj, ku e konsideroné si t& nevojshme, pagesat direkte pér nénkontraktorét.

4.4 Furnizuesi éshté pérgjegjés pér aktet, gabimet dhe neglizhencén e nénkontraktuesve té vet si dhe té agjentéve
ose t€ punésuarve, né€ t€ nj€jtén ményré si po t€ ishin akte, gabime ose neglizhencé e Furnizuesit, agjentéve té tij
ose punétoréve t€ tij. Aprovimi i nénkontraktimit t& ndonjé pjese té kontratés ose aprovimi i nénkontraktuesit nga
ana e Autoritetit kontraktues nuk e liron Furnizuesin nga obligimet e tij sipas kontratés.

4.5 Nése nénkontraktuesi ka marré ndonjé obligim t& vazhdueshém qé vazhdon pér njé periudhé qé e tejkalon até t&
periudhés s¢ garancisé nén kontraté ndaj Furnizuesit, pérkitazi me furnizimet q€ i jep nénkontraktuesi, Furnizuesi
duhet g€, né ¢farédo momenti pas skadimit té periudhés sé garancisé, t'i transferojé menjéheré te Autoriteti
kontraktues, me kérkesé dhe shpenzime té Autoritetit kontraktues, pérfitimet e obligimeve t& tilla pér kohé&zgjatjen
e garancisé sé skaduar.

Neni 5 Dhénia e dokumenteve

5.1 Nése €shté e nevojshme, brenda 30 ditésh nga nénshkrimi i kontratés, autoriteti kontraktues duhet t'i japé
Furnizuesit pa pagesg atéheré kur &shté e nevojshme, njé kopje té skicave té pérgatitura pér realizimin e kontratés
dhe kopje t€ specifikimeve dhe dokumenteve tjera t& kontratés. Furnizuesi mund t& blejé kopje tjera t& kétyre
skicave, specifikimeve dhe dokumenteve tjera, né rast se ato mund té gjenden. Pas léshimit t& certifikatés sé
garancis€, ose pas pranimit final t& saj, Furnizuesi i kthen autoritetit kontraktues té gjitha skicat, specifikimet dhe
dokumentet tjera t& kontratés.

5.2 Pérveg nése Eshté e nevojshme pér qéllime té kontratés, skicat, specifikimet dhe dokumentet tjera qé i jep
autoriteti kontraktues nuk duhet té pérdoren as nuk duhet t'i komunikohen njé pale t& treté nga Furnizuesi pa
pajtim paraprak té autoritetit kontraktues.

5.3 Autoriteti kontraktues ka autoritetin pér t'i l&éshuar Furnizuesit urdhra administrative q& inkorporojné ato
dokumente plotésuese dhe udhézimet qé jané té nevojshme pér ekzekutim té miré t& kontratés dhe pér kompensim
démi nga ndonjé defekt té saj.

Neni 6 Ndihma lidhur me rregulloret vendore

6.1 Furnizuesi mund t€ kérkojé ndihmén e Autoritetit kontraktues pér marrjen e kopjeve té ligjeve, rregulloreve
dhe informatave mbi zakonet, urdhératé apo ligjet anésore t& Republikes se Kosoves té cilat mund t& ndikojné te
furnizuesi gjaté realizimit té obligimeve té tij me kontraté. Autoriteti kontraktues mund ta japé ndihmén e kérkuar
nga Furnizuesi me shpenzime té Furnizuesit.

6.2 Nése éshté e nevojshme, Furnizuesi do ta lajmérojé me kohé Autoritetin kontraktues pér té¢ dhénat mbi
furnizimet ashtu q& Autoriteti kontraktues t&€ mund té marré lejet e kérkuara ose licencat e importit.

6.3 Autoriteti kontraktues do t€ vendosé qé t& marré lejet e kérkuara apo licencat e importit brenda njé periudhe té
arsyeshme, duke marré parasysh datat e realizimit t& kontratés.

Neni 7 Obligimet e pérgjithshme té Furnizuesit

7.1 Furnizuesi duhet ta realizojé kontratén me kujdesin dhe sygeltésiné e duhur duke pérfshirg, aty ku &shté
specifikuar, dizajnin, prodhimin, dorézimin e furnizimit dhe kryerjen e punéve t& tjera pérfshiré kompensimin pér
ndonjé defekt né furnizime.
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7.2 Furnizuesi duhet t& veprojé sipas urdhrave administrative q€ i jep autoriteti kontraktues. Nése Furnizuesi
konsideron se kérkesa e nj& urdhri administrativ shkon pértej fushéveprimit té kontratés, ai, duke iu ekspozuar
dénimit pér shkelje té kontratés, do ta njoftojé autoritetin kontraktues pér kété duke i paragitur arsyet e tij brenda
30 ditésh pas pranimit t& urdhrit. Ekzekutimi i urdhrit administrativ nuk do té pezullohet pér shkak t& kétij njoftimi.

7.3 Furnizuesi duhet t'i respektojé dhe t& veprojé sipas té gjitha ligjeve dhe rregulloreve né fuqi né Republikén e
Kosovés dhe do t& sigurojé qé personeli i tij, té aférmit e tyre, dhe punétorét vendoré té tij gjithashtu t’i respektojné
dhe t& veprojné sipas kétyre ligjeve dhe rregulloreve.

7.4 Furnizuesi duhet t'i trajtojé té gjitha dokumentet dhe informatat e marra lidhur me kontratén si private dhe
konfidenciale. Pérveg né rastet kur kjo &éshté e nevojshme pér géllime té ekzekutimit té kontratés, ai nuk do té
publikojé ose shpalosé asnjé detaj té kontratés pa pajtim paraprak me shkrim nga Autoriteti kontraktues.

7.5 Nése Furnizuesi &shté grup, pérbérja e grupit nuk do té ndryshohet pa pélqimin paraprak me shkrim té
Autoritetit kontraktues.

Neni 8 Siguria e ekzekutimit

8.1 Furnizuesi do t&, jo mé voné se dita e nénshkrimit té kontratés, furnizoj Autoritetin Kontraktues me siguri pér
ckzekutim té ploté dhe té mire t& kontratés. Shuma e sigurisé do té saktésohet né KVK. Siguria e ekzekutimit do té
ndalet nga pagesa ¢ Autoritetit kontraktues pér ¢farédo humbjeje qé éshté pasojé e mosekzekutimit t& ploté dhe t&
duhur t& obligimeve kontraktore nga ana e Furnizuesit.

8.2 Siguria e ekzekutimit té kontratés do té jeté né formén e dhéné né pjesén IV té kontratés.

8.3 Pérvec asaj pjese t& specifikuar né KVK lidhur me shérbimin pas-shitjes, siguria e ekzekutimit do t& léshohet
brenda 30 ditésh nga léshimi i certifikatés se perkohshme té pranimit.

Neni 9 Sigurimi

9.1 Mallrat e furnizuara sipas kontratés duhet te jene te siguruara plotésisht me njé valute lirisht te konvertueshme
kundér humbjes ose démtimit te rastésishém te prodhoj ose blejé, transportoj, ruaj dhe shpérndaj ne ményrén e
specifikuar ne KVK.

9.2 Pa marré parasysh obligimet e sigurimit t& Furnizuesit sipas Nenit 9.1, Furnizuesi do té mbajé pérgjegjési t&
plotg, dhe do ta sigurojé Autoritetin kontraktues nga t& gjitha ankesat nga palét e treta pér dém ndaj pronés ose
léndime personale gqé shkaktohen nga ekzekutimi i kontratés nga ana e Furnizuesit, nénkontraktuesve dhe
punétoréve té tyre.

Neni 10 Tatimi

10.1 Furnizuesi &shté pérgjegjés pér t€ gjitha tatimet dhe detyrimet doganore né pérputhje me Ligjin e Republikés se
Kosovés.

10.2 Té gjitha tatimet dhe detyrimet tjera doganore konsiderohet se jané pérfshiré né gmimin e kontraktuar.

10.3 Menaxheri i Projektit do & harmonizojé gmimin e kontraktuar nése konstaton se ka ngritje té tatimeve dhe
detyrimeve doganore brenda datés prej 28 ditésh para dorézimit t€ tenderit dhe datés sé fundit t&é vértetimit té
pranimit te mallrave.

10.4 Menaxheri i Projektit nuk do té lejojé ndryshimin e ¢gmimit t& kontraktuar pér shkak té ngritjes sé tatimeve
dhe/ose ngritjes se detyrimeve doganore né qofté se kjo ka ndodhur gjaté kohés sa ka gené né vonesé Furniziuesi.

Neni 11 Patentat dhe licencat

I1.1 Furnizuesi do ta sigurojé autoritetin kontraktues nga té gjitha ankesat q& jané rezultat i pérdorimit té
patentave, licencave, skicave, modeleve ose markave apo emrave tregtaré sig éshté specifikuar né kontraté, pérveg
nése shkelja e till¢ &shté rezultat i veprimit sipas dizajnit ose specifikimit té dhéné nga autoriteti kontraktues.

Neni 12 Periudha e ekzekutimit té detyrave

12.1 Periudha e ekzekutimit t& detyrave do té fillojé né datén e léshimit t&¢ Urdhér Blerjes, pa paragjykim ndaj
zgjatjeve t€ periudhés té cilat mund té lejohen sipas Nenit 13.
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Neni 13 Zgjatja e periudh@s sé ekzekutimit

13.1 Furnizues mund té kérkojé zgjatje t€ periudhés sé ekzekutimit nése realizimi i kontratés sé tij vonohet, ose
pritet se do té vonohet, pér ndonjérén nga kéto arsye:

a) Autoriteti kontraktues porosit furnizime ekstra ose plotésuese;

b) Kushte té jashtézakonshme klimatike né vendin e autoritetit kontraktues kan& prekur instalimin apo
dorézimin e furnizimeve;

¢) Pengesa apo kushte fizike q& mund t€ ndikojné né dorézimin e furnizimeve, té cilat nuk kané mundur té
parashihen né ményré té mjaftueshme nga njé furnizues kompetent;

d) Urdhra administrative q€ kané ndikuar né datén e realizimit, pérveg atyre qé jané shkaktuar prej gabimit t&
furnizuesit;

e) Autoriteti kontraktues ka déshtuar t'i plotésojé obligimet e veta sipas kontratés;

f) Té gjitha suspendimet e dorézimit dhe/ose instalimit té furnizimeve q€ nuk jané pér shkak té gabimit té
Furnizuesit;

¢) Forca madhore;

h) Shkaqe tjera q& jané pérmendur né kéto Kushte té pérgjithshme dhe té cilat nuk jané pér shkak t&é gabimit té
Furnizuesit.

13.2 Brenda 15 ditésh pasi ka kuptuar se mund té keté vones€, Furnizues duhet ta lajmérojé autoritetin kontraktues
se ka pér géllim té béjé kérkesé pér zgjatje t& periudhés sé realizimit pér té cilén ai konsideron se ka té drejté dhe,
pérveg nése ka ndonjé marréveshje tjetér ndérmjet Furnizuesit dhe autoritetit kontraktues, brenda 30 ditésh i jep
autoritetit kontraktues té dhéna gjithépérfshirése ashtu qé té mund té kontrollohet kérkesa.

13.3 Brenda 30 ditésh, me njoftim me shkrim pér furnizuesin, autoriteti kontraktues do ta lejojé kété zgjatje t&
periudhés sé realizimit nése mund té arsyetohet, ose né ményré prospektive ose retrospektive, ose ta informojé
Furnizuesin qé nuk i éshté dhéné e drejta pér zgjatje 1€ periudhés.

Neni 14 Vonesat e ekzekutimit

14.1 Nése Furnizues me pérgjegjésiné e tij nuk arrin t'i dorézojé ndonjé ose té gjitha mallrat ose té realizojé
shérbimet brenda limiteve kohore té specifikuara né kontraté, Autoriteti kontraktues, pa njoftim zyrtar dhe pa
paragjykim ndaj kompensimeve tjera té tij sipas kontratés, do té keté té drejté, pér secilén dité qé kalon ndérmjet
skadimit t& periudhgs sé kontratés dhe datés aktuale t€ pérfundimit, t’i marré démet e likuiduara té barabarta me
0,25% né dité té vlerés sé furnizimeve t€ pa dorézuara deri né njé maksimum prej 10 % té vlerés totale t& porosise.
Autoriteti Kontraktues mund té zbresé démet e likuiduara nga pagesat te cilat duhet ti behen Furnizuesit. Pagesat
e démeve té likuiduara nuk do té prekin detyrimet e furnizuesit.

14.2 Nése mosdorézimi i mallrave parandalon pérdorimin e zakonshém té furnizimeve né térési, démet e likuiduara
té parapara né paragrafin 14.1 do té llogariten né bazé té vlerés totale té porosise.

14.3 Nése Autoriteti kontraktues ka fituar t& drejtén té kérkojé sé paku 10 % t& vlerés sé porosise ai mundet, pasi ta
njoftojé me shkrim Furnizuesin:

a. Ne rast se Autoriteti Kontraktues ka prokuruar vetem ne emer te vete Autoritetit, me nje operatore ekonomik:
- te konfiskojé garancing e realizimit;
- te ndérpresé kontratén, dhe né kété rast Furnizuesi nuk do té keté té& drejté pér kompensim; dhe
- t& hyjé né njé kontraté me njé palé té treté pér dhénien e pjesés sé¢ mbetur t& furnizimeve. Furnizuesi nuk do té
paguhet pér kété pjesé té kontratés. Furnizuesi gjithashtu do té jeté i detyruar té paguajé koston plotésuese dhe
démet e shkaktuara nga kjo pamundési e tij.

b. Ne rast se Autoriteti Kontraktues ka prokuruar vetem ne emer te vete Auloritetit, me disa operatore ekononik:
- te konfiskoj& garancing e realizimit;
- te ndérpresé porosine, dhe né kété rast Furnizuesi nuk do té keté t€ drejt€ pér kompensim. Furnizuesi gjithashtu
do té jeté i detyruar t& paguajé koston plotésuese dhe démet e shkaktuara nga kjo pamundési e tij; dhe

8/17



- te ri-hap konkurrencén me pjesén e mbetur t&€ Operatoréve Ekonomik té kontratés publike kornizé.

¢. Ne rast se Autoriteti Kontraktues ka prokuruar ne emer te disa Autoriteteve tjera Kontraktuese, me nje operatore
ekonomik:
- Autoriteti Kontraktues i cili ka bere porposine anulon porosine dhe ritenderon, dhe né kété rast Furnizuesi nuk
do té keté té drejté pér kompensim. Furnizuesi gjithashtu do t& jeté i detyruar t& paguajé koston plotésuese dhe
démet e shkaktuara nga kjo pamundési e tij; dhe
- te njoftoj Autoritetin Kontraktues i cili ka udhéhequr prokurimin pér sjellje té keqe té Operatorit Ekonomik
dhe kérkon nga Autoriteti Kontraktues i pérmendur ge té konfiskoj njé pjesé proporcionale, ekuivalente me 10%
te porosise se leshuar, té garancisé s€ performancés dhe dérgon shumén tek Autoriteti Kontraktues.

a. Ne rast se Autoriteti Kontraktues ka prokuruar ne emer te disa Autoriteteve tiera Kontraktuese, me disa
operatore ekonomik:
- te njoftoj Autoritetin Kontraktues i cili ka udhéhequr prokurimin pér sjellje t& kege t& Operatorit Ekonomik
dhe kérkon nga nga Autoriteti Kontraktues i pérmendur qge t& konfiskoj njé pjesé proporcionale, ekuivalente me
10% te porosise se leshuar, té€ garancisé s& performancés dhe dérgon shumén tek Autoriteti Kontraktues;
- te ndérpresé porosine, dhe né kété rast Furnizuesi nuk do té keté té drejté pér kompensim. Furnizuesi gjithashtu
do té jeté i detyruar té paguajé koston plotésuese dhe démet e shkaktuara nga kjo pamundgsi e tij; dhe
- te ri-hap konkurrencén me pjesén e mbetur té Operatoréve Ekonomik té kontratés publike kornizé.

Neni 15 Suspendimi

15.1 Autoriteti kontraktues mundet, me urdhér administrativ, né g¢farédo kohe ta udhézojé Furnizuesin qé té
pezullojé:
a. prodhimin e furnizimeve;

b. dorézimin e furnizimeve né vendin e pranimit né kohén e specifikuar pér dorézim; ose
c. instalimin e furnizimeve qé jané dorézuar né vendin e pranimit.

15.2 Gjaté pezullimit, Furnizuesi do t€ mbrojné dhe sigurojné furnizimet e vendosura né depon e Furnizuesit ose
né ndonjé vend tjetér, nga pérkeqésimi, humbja apo démtimi pér aq sa té jeté e mundur dhe sa &shté kérkuar nga
autoriteti kontraktues, edhe nése furnizimet jané dorézuar né vendin e pranimit né pajtim me kontratén, por
instalimi i tyre éshté pezulluar nga autoriteti kontraktues.

15.3 Shpenzimet plotésuese qé jané shfaqur né lidhje me kéto masa mbrojtése do t’i shtohen ¢mimit té kontratés.
Furnizuesi nuk do té& marré pagesé té shpenzimeve plotésuese nése pezullimi €shté:

a) Zgjidhur né ményré té ndryshme né kontraté; ose

b) &shté i nevojshém pér arsye té kushteve té zakonshme klimatike né vendin e pranimit;

c) &shté i nevojshém pér shkak té ndonjé gabimi té Furnizuesit; ose

d) &shté i nevojshém pér siguri t€ ekzekutimit té miré t€ kontratés ose t€ ndonjé pjese t& saj pérderisa nevoja e

tillé nuk shkaktohet nga ndonjé veprim apo gabim nga autoriteti kontraktues.
15.4 Furnizues nuk do té keté té drejté pér shtesa né ¢gmimin e kontratés pérveg nése ai e lajméron autoritetin
kontraktues brenda 30 ditésh pas pranimit té urdhrit pér t& pezulluar progresin e dorézimit se ka pér qéllim té bgjé
ankesé pér ta.
15.5 Autoriteti kontraktues, pas konsultimit me Furnizuesin, do t& pércaktojé ato pagesa plotésuese dhe/ose zgjatje
té periudhés sé realizimit q& do té b&hen nga Furnizues pérkitazi me kété ankesé né ményré té drejté dhe t&
arsyeshme sipas mendimit t& autoritetit kontraktues.
15.6 Nése periudha e pezullimit i tejkalon 180 dit€, dhe pezullimi nuk &sht& pér shkak t& gabimit t& Furnizuesit,

Furnizues, duke njoftuar autoritetin kontraktues, mund t& kérkojé t& vazhdojé me furnizimet brenda 30 ditésh, ose t&
ndérpresé kontratén.
15.7 Né rastet kur procedura e dhénies ose realizimit t€ kontratés béhet e pavlefshme pér shkak té gabimeve

pérmbajtjesore, parregullsive ose mashtrimit, Autoriteti kontraktues do ta pezullojé realizimin e kontratés. Né& rastet
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kur ato gabime, parregullsi ose mashtrime i atribuohen Furnizuesit, atéheré Autoriteti kontraktues mund té refuzojé
t'i bgjé pagesat ose mund t’i kthejé shumat qé tashmé jané paguar, né proporcion me réndésiné e gabimeve,
parregullsive ose mashtrimit.

15.8 Qéllimi i pezullimit t€ kontratés &shté qé& t& verifikohet nése gabimet pérmbajtjesore té supozuara si dhe
parregullsité apo mashtrimet kané ndodhur né té vérteté. Nése ato nuk mund té konfirmohen, realizimi i kontratés do
1€ rifilloj&é sa mé shpejt q€ éshté e mundur. Gabimet pérmbajtjesore ose parregullsité do t& jené t& gjitha shkelje té
kontratés ose dispozitave rregullative qé rezultojné nga njé veprim ose mosveprim qé shkakton ose qé mund té
shkaktojé humbje né buxhetin e Autoritetit Kontraktues.

Neni 16 Cilésia e furnizimeve

16.1 Furnizimet duhet t'i plotésojné specifikimet teknike t&€ paraqitura né kontraté né t& gjitha aspektet dhe té jené
konform né té gjitha aspektet me skicat, sondazhet, modelet, mostrat, strukturat dhe kérkesat tjera né kontratg, té
cilat duhet t& mbahen né dispozicion té Autoritetit kontraktues pér qéllime identifikimi gjaté periudhés sé realizimit
t& kontratés.

16.2 Té gjitha pranimet teknike preliminare t& parapara né KVK duhet té béhen me kérkesé té dérguar nga
furnizuesi pér autoritetin kontraktues, Né kérkesé do t& saktésohen materialet, artikujt dhe mostrat e dorézuara pér
kété pranim sipas kontratés dhe té tregojé numrin e sasisé dhe vendin ku do té béhet pranimi né ményrén e duhur.
Materialet, artikujt dhe mostrat ¢ specifikuara né kérkesé duhet té certifikohen nga autoriteti kontraktues se
plotésojné kérkesat pér két€ pranim para se t€ inkorporohen né furnizime.

16.3 Edhe nése materialet apo artikujt q& do té inkorporohen né furnizime ose né prodhim té komponentéve qé do
té furnizohen jané pranuar teknikisht ng kété ményré, ato prapé mund té refuzohen nése ndonjé kontrollim tjetér
zbulon defekte ose gabime, dhe né kété rast ato duhet té ndérrohen menjéheré nga furnizuesi. Furnizuesit mund t’i
jepet mundésia t’i riparojé dhe t’i pérmirésojé materialet dhe artikujt q& jané refuzuar, por kéto materiale dhe
artikuj do t€ pranohen pér inkorporim né furnizime vetém nése jané riparuar dhe jané pérmirésuar né até ményré qé
t€ jeté i kénaqur autoriteti kontraktues.

Neni 17 Inspektimi dhe testimi

17.1 Furnizues do &€ sigurojé qé furnizimet té dorézohen né vendin e pranimit me kohé gé t’i mundésohet
autoritetit kontraktues té vazhdojé me pranimin e furnizimeve. Furnizuesi konsiderohet se i ka paraparé plotésisht
véshtirésité g€ mund t’i hasé né kété aspekt, dhe atij nuk do t'i lejohet qé t& paragesé ndonjé arsye pér vonesé.

17.2 Autoriteti kontraktues do té keté té drejté qé heré pas here té inspektojé, kontrollojé, masé dhe testojé
komponentét, materialet, dhe mjeshtéring, dhe t& kontrollojé pérparimin e pérgatitjes, fabrikimit apo prodhimit t&
¢farédo artikulli q€ pérgatitet, fabrikohet ose prodhohet pér t'u dorézuar sipas kontratés, né ményré qé té pércaktojé
nése komponentét, materialet dhe mjeshtéria kané cilésingé dhe sasiné e kérkuar. Kjo do t& béhet né vendin e
prodhimit, fabrikimit, pérgatitjes ose né vendin e pranimit apo né vendet qé jané specifikuar né KVK.

17.3 Pér géllime té testimeve dhe inspektimeve té tilla, Furnizues do té:

a) | japé autoritetit kontraktues, pérkohésisht dhe pa pagesé, ndihmé&, mostra ose pjesé pér testim, makina,
pajisje, vegla, puné, materiale, skica dhe té dhéna té prodhimit qé zakonisht kérkohen pér inspektim dhe testim;

b) Té& merret vesh me autoritetin kontraktues pér vendin dhe kohén e testimeve;
¢) T’ japé autoritetit kontraktues qasje né ¢farédo kohe té arsyeshme né vendin ku do té& realizohen testimet.

17.4 Nése pérfagésuesi i Autoriteti Kontraktues nuk &shté prezent né datén e vendosur pér testim, furnizuesi
mundet q&, pérve¢ nése ka marré udhézim tjetér nga autoriteti kontraktues, té vazhdojé testimin, i cili do t&é
konsiderohet se &shté béré né prezencén e autoritetit kontraktues. Furnizuesi menjéheré do t’i dérgojé kopjet e
certifikuara si duhet t& rezultateve t& testit te Autoriteti kontraktues, nése nuk ka gené prezent gjaté testit, do t'i
pranojé rezultatet e testit,

17.5 Nése komponentét dhe materialet i kané kaluar testet e sipérpérmendura, autoriteti kontraktues do ta lajmérojé
furnizuesin ose ta miratojé certifikimin e furnizuesit lidhur me kété.

17.6 Nése autoriteti kontraktues dhe Furnizues nuk pajtohen pér rezultatet e testit, secili do t’ia japé tjetrit
mendimin e vet brenda 15 ditésh nga mospajtimi i tillé. Autoriteti kontraktues ose Furnizues mund té kérkojné qé
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kéto teste t&€ pérsériten né t€ njéjtat kushte dhe rrethana, ose nése ndonjéra palé kérkon, té testohen nga njé ekspert i
zgjedhur me marréveshje té ndérsjellé. T€ gjitha raportet e testimit do t'i dorézohen autoritetit kontraktues. i cili do
t'i komunikojé rezultatet e kétyre testeve pa vonesé te furnizuesi. Rezultatet e ri-testimit do té jené& pérfundimtare.
Kostoja e ri-testimit do t& bartet nga pala piképamja e sé cilés déshmohet se &shté gabim pas ri-testimit.

17.7 Gjaté realizimit té detyrave té tyre, autoriteti kontraktues dhe personat e autorizuar nga ai nuk do t’i shpalosin
personave t& paautorizuar informata lidhur me metodat e ndérmarrjes sé prodhimit dhe operimit, té cilat informata i
kang marré gjaté inspektimit dhe testimit.

Neni 18 Parimet té pérgjithshme té pagesave

18.1 Pagesat do té béhen né Euro. Pagesat qe duhet te béhen sipas faturés se léshuar nga Furnizues do t& béhen né
llogaring bankare t& dhéné né Pjesén V, Identifikimi Financiar, i késaj kontrate q& e plotéson Furnizuesi. I njéjti
formular, qé i bashkéngjitet kérkesés pér pagesé, duhet t& pérdoret pér t'i raportuar ndryshimet né llogaring bankare.

18.2 Shumat duhet t& paguhen brenda jo mé shumé se 30 ditésh kalendarike nga data né té cilén kérkesa e
pranueshme pér pagesé €shté regjistruar nga departamenti pérkatés. Data e pagesés do té jeté data né té cilén
debitohet llogaria e institucionit. Kérkesa pér pagesé nuk do té jeté e pranueshme nése nuk plotésohen njé ose mé
shumé nga kérkesat thelbésore.

18.3 Periudha prej 30-ditésh mund t& pezullohet duke e lajméruar Furnizuesin qé kérkesa pér pagesé nuk mund té
plotésohet sepse shuma nuk do t& paguhet pér shkak se nuk jané dorézuar dokumentet e duhura pérmbajtjesore ose
sepse ka déshmi q& shpenzimi mund t&é mos jeté legjitim. Né rastin e fundit mund t& béhet njé inspektim i
menjéhershém pér qéllim té kontrollimeve tjera. Furnizues do té japé sqarime, modifikime apo informata té tjera
brenda 15 ditésh pas kérkesés. Periudha e pagesés do té llogaritet nga data né té cilén éshté regjistruar kérkesa pér
pagesé e pérgatitur né ményrén e duhur,

18.4 Pasi qé t€ keté kaluar afati i fundit i dhén& né Nenin 18.2, Furnizues mundet gé, brenda dy muajsh pas pagesés
s& vonuar, t& kérkojé interesin pér pagesé té vonuar me normé té re-zbritje qé zbatohet nga institucioni léshues i
Kosovés né ditén e paré t€ muajit né té cilin ka skaduar afati i fundit, plus shtaté piké té pérgindjes. Interesi pér
pagesé t€ vonuar do t& zbatohet pér kohén qé kalon ndérmjet datés sé afatit t& fundit t& pagesés (nuk pérfshihet)
dhe datés né té cilén debitohet llogaria ¢ Autoritetit kontraktues (pérfshihet).

18.5 Te gjitha mos pagesat pas 90 ditésh nga skadimi i periudhés s& dhéné né Nenin 18.2 do t’i japin té drejté
Furnizuesit g€ ose t&€ mos e realizojé kontratén, ose ta ndérpresé até, me paralajmérim prej 30 ditésh pér Autoritetin
kontraktues,

18.6 N& rast se Autoriteti Kontraktues &shté duke bleré né emér té Autoriteteve tjera Kontraktuese, dhe nése njé
autoritet kontraktues nuk plotéson obligimet e tij sipas késaj kontrate sidomos obligimet e Nenit 18.2 furnizuesi
mund t& informojé AQP-né pér shkelje 1€ tillé. AQP mund té ndalojé autoritetin kontraktues nga pérdorimi i ndonjé
dhe i té gjitha kontratave t& pérbashkéta kornizé té konkluduara nga AQP.

Neni 19 Dorézimi

19.1 Furnizuesi duhet t'i dorézojé furnizimet né pajtim me kushtet e kontratés. Furnizimet do 1€ jené né pérgjegjési
té Furnizuesit deri n& pranimin e tyre t&€ pérkohshém.

19.2 Furnizuesi do t’i paketojé furnizimet ashtu si¢ kérkohet pér té parandaluar démtimin apo kegésimin e gjendjes
s€ tyre gjaté transportit deri né destinacionin e tyre, si¢ &shté dhéné né kontraté. Paketimi duhet t& jeté i
mjaftueshém pér té pérballuar pa kufizime, bartjen e ashpér, ekspozimin né temperatura ekstreme, kripén dhe
réniet gjaté tranzitit dhe mbajtjen né ambient té hapur. Madhésia e paketimit dhe pesha duhet t'i pérshtaten, nése
&shté e mundur, largésisé sé destinacionit pérfundimtar té furnizimeve, dhe mundésisé sé mungesés s€ pajisjeve pér
bartje t& réndé né té gjitha pikat gjaté transitit.

19.3 Paketimi, shénimi dhe dokumentacioni brenda dhe jashté pakove duhet t& jené né pajtim me kérkesat e dhéna
né ményré té hapur né KVK, dhe i nénshtrohen ndryshimeve q& mund té urdhérohen mé voné nga autoriteti
kontraktues.
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19.4 Asnjé¢ furnizim nuk do té transportohet as t& dorézohet né vendin e pranimit derisa furnizuesi t& keté pranuar
urdhrin e dorézimit nga autoriteti kontraktues. Furnizuesi do té jeté pérgjegjés pér dorézim né vendin e pranimit t&
té gjitha furnizimeve dhe pajisjeve t& furnizuesit, gé jané té nevojshme pér qéllime té kontratés.

19.5 Dorézimi duhet t¢ konsiderohet se €shté béré atéheré kur ka déshmi me shkrim qé éshté né dispozicion pér té
dy palét se dorézimi i furnizimeve éshté béré né pajtim me kushtet ¢ kontratés.

Neni 20 Operacionet e verifikimit

20.1 Furnizimet nuk do t€ pranchen derisa t&€ jené realizuar verifikimet dhe testet e caktuara me shpenzime té
Furnizuesit. Inspektimet dhe testet mund t& realizohen para transportit, né pikén e dorézimit dhe/ose né destinimin
final té mallrave.

20.2 Autoriteti kontraktues, gjaté progresit té dorézimit té furnizimeve dhe para se té merren furnizimet, duhet t&
keté fuqiné gé té urdhérojé ose té vendosé:

a)  heqgjen nga vendi i pranimit, brenda asaj kohe ose kohésh si¢ éshté specifikuar né urdhér, té té gjitha
furnizimeve t& cilat, sipas mendimit té autoritetit kontraktues, nuk jané né pajtim me kontratén;

b) zévendésimin e tyre me furnizime t€ mira dhe t& pérshtatshme;

c) heqjen dhe ri-instalimin e miré t€ pajisjeve. pa marré parasysh testet e méparshme t& tyre ose pagesat e
pjesshme té tyre, ose ndonjé instalim qé lidhet me materialet, mjeshtériné ose dizajnin pér té cilin &shté
pérgjegjés furnizuesi, e g€ sipas mendimit t& autoritetit kontraktues nuk éshté né pajtim me kontratén;

d) g€ puna ¢ béré ose mallrat e dorézuara apo materialet e pérdorura nga furnizuesi jané ose nuk jané né
pajtim me kontratén, ose q& furnizimet apo njé pjesé e tyre nuk i plotésojné kérkesat e kontratés.

20.3 Furnizuesi, sa mé shpejt qé éshté e mundur dhe me shpenzime t& veta, duhet t'i evitojé defektet e specifikuara.
Nése Furnizuesi nuk vepron sipas kétyre urdhrave, Autoriteti kontraktues do té keté té drejté t&€ punésojé persona
tjeré pér t'i zbatuar urdhrat dhe t& gjitha shpenzimet qé jané pasojé e késaj, apo gé do té shfagen pér shkak té késaj,
Autoriteti kontraktues do t’i zbresé nga paraté qé do té paguhen ose té cilat do t& b&hen obligim pér t'iu paguar
Furnizuesit.

20.4 Furnizimet g€ nuk jané té cilésisé sé kérkuar do t€ refuzohen. Njé shenjé speciale mund t'u vendoset
furnizimeve t& refuzuara. Shenja nuk duhet té jeté e atillé qé t'i ndryshojé ato, apo té ndikojé né vlerén e tyre
komerciale. Furnizimet e refuzuara furnizuesi do t'i heqé nga vendi i pranimit, nése kété e kérkon autoriteti
kontraktues, brenda njé periudhe qé e saktéson autoriteti kontraktues, dhe nése kjo nuk realizohet ato do té& higen
me t€ drejté me shpenzim dhe me rrezik té furnizuesit. T€ gjitha punét qé pérfshijné materialet e refuzuara do t&é
refuzohen.

Neni 21 Pranimi i pérkohshém

21.1 Furnizimet do t& merren pérsipér nga Autoriteti kontraktues kur t& jené dorézuar né pajtim me kontratén, t’i
keng kaluar né ményré & kénagshme testet e kérkuara, dhe té jené autorizuar, si dhe té jeté léshuar njé certifikaté e
pranimit t€ pérkohshém ose nése konsiderohet se éshté 1éshuar.

pérkohshém atéheré kur furnizimet t€ jené t€ gatshme pér pranim té pérkohshém. Autoriteti kontraktues brenda 30
ditésh nga pranimi i aplikacionit té furnizuesit do té veprojé sipas njérés nga kéto mé poshté:

- t'i l&shojé furnizuesit certifikatén e pranimit t& pérkohshém me njé kopje pér Autoritetin kontraktues duke
théné, nése kjo &shté e pérshtatshme, rezervat e tij, dhe pérveg tjerash, edhe datén né té cilén sipas mendimit té
tij jané pérfunduar furnizimet né pajtim me kontratén dhe jané té gatshme pér pranim t& pérkohsh&m; ose

- t& refuzojé aplikacionin, duke i dhéné arsyet e tij dhe duke specifikuar veprimin té cilin, sipas mendimit té tij
e kérkon Furnizuesi pér ta l&shuar certifikatén.
21.3 Nése rrethanat e jashtézakonshme e béné té€ pamundur qé té vazhdohet me pranimin e furnizimeve gjaté
periudhés sé fiksuar pér pranim té pérkohshém ose final, autoriteti kontraktues e pérgatit njé deklaraté pér ta

vértetuar pamundésiné e tillg, nése €shté e mundur, né konsultim me furnizuesin. Certifikata e pranimit ose e
refuzimit do t& pérgatitet brenda 30 ditésh pas datés né té cilén kjo pamundési pushon sé ekzistuari. Furnizuesi nuk
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do t& nxis€ shfagjen e kétyre rrethanave pér té evituar obligimin e paraqitjes sé furnizimeve né njé gjendje té&
pérshtatshme pér pranim.

21.4 Nése autoriteti kontraktues nuk arrin ose té l€shojé certifikatén e pranimit té pérkohshém ose té refuzojé
furnizimet brenda njé periudhe prej [30] ditésh, ai do 1€ konsiderohet se ka léshuar certifikatén né ditén e fundit té
asaj periudhe, pérveg né rastet kur certifikata e pranimit t& pérkohshém konsiderohet se pérbén certifikaté té
pranimit pérfundimtar. Nése furnizimet ndahen me kontraté né pjesé, Furnizuesi do (& keté té drejté té béjé kérkesé
pér certifikaté té vecanté pér secilén pjesé.

21.5 NE raste té dorézimit t€ pjesshém, Autoriteti kontraktues rezervon té drejtén pér té dhéné pranim té pjesshém e
té pérkohshém,

21.6 Pas pranimit t&€ pérkohshém té furnizimeve, Furnizuesi i ¢gmonton dhe i heq strukturat e pérkohshme dhe
materialet qé nuk kérkohen mé pér pérdorim pérkitazi me realizimin e kontratés. Ai gjithashtu do t& heqé ndonjé
mbeturing apo pengesé dhe t& béjé ndonjé ndryshim té gjendjes s€ vendit t& pranimit si¢ kérkohen né kontraté.

Neni 22 Obligimet pér garanci

22.1 Furnizuesi do t& garantojé qé furnizimet t& jené té reja, té papérdorura, t& modeleve t& fundit dhe (& pérfshijé
té gjitha pérmirésimet e kohéve t& fundit né dizajn dhe materiale, pérveg nése kérkohet ndryshe né kontraté.
Furnizuesi do té garantojé q¢ asnjé nga furnizimet t&€ mos kené defekt q¢ shkaktohet nga dizajni, materialet apo
mjeshtéria. Kjo garanci do t&€ mbetet e vlefshme né até ményré qé saktésohet né KVK.

22.2 Furnizuesi do 1€ jeté pérgjegjés pér ménjanimin e defekteve, ose démeve né ndonjé pjesé té furnizimeve té
cilat mund t€ paraqiten, apo t&€ ndodhin gjaté periudhés sé garancisé dhe té cilat:

a) rezultojné nga pérdorimi i materialeve defektive, mjeshtérisé sé gabueshme ose dizajnit jo té miré nga
Furnizuesi; ose

b) rezultojn€& nga veprimet ose mosveprimet e Furnizuesit gjaté periudhés sé garancisé; ose
¢) shfagen gjaté ndonjé inspektimi té béré nga Autoriteti kontraktues ose né emér té tij.

22.3 Furnizuesi me shpenzime té veta do ta pérmirésojé defektin ose démin sa mé shpejt qé kjo té mund té
praktikohet. Periudha e garancisé pér té gjithé artikujt e ndérruar ose té riparuar do té fillojé pérséri nga data né té
cilén éshté béré ndérrimi ose riparimi sipas vler&simit té autoritetit kontraktues. periudha e garancisé do té
vazhdohet vetém pér até pjesé (&€ furnizimeve & éshté ndikuar nga ndérrimi apo riparimi.

22.4 Nése shfaget ndonjé defekt ose ndodh ndonjé dém gjaté periudhés s¢ garancisé, autoriteti kontraktues do ta
lajmérojé Furnizuesin. Nése Furnizuesi nuk arrin ta kompensojé démin nga ndonjé defekt ose njé dém brenda
afatit kohor t& paraparé né njoftim, autoriteti kontraktues mund té:

a) t€ korrigjojé defektin apo démin veté, ose t& punésojé diké tjetér pér ta béré punén né rrezikun dhe me
shpenzimet e Furnizuesit, né t& cilin rast kostoja e shkaktuar nga autoriteti kontraktues do t& zbritet nga paraté
qé duhet té paguhen ose garancité qé mbahen prej Furnizuesit ose nga té dy;

b) né rast se nuk ka sasi té€ duhur ose asnjé garanci nuk &éshté efektive kérkoni qé té merrni shumén e duhur nga
Furnizuesi; ose

¢) té ndérpresé kontratén.

22.5 Obligimet e mirémbajtjes do t& parashihen né KVK dhe né specifikimet teknike. Nése kohézgjatja e periudhés
st garancisé nuk éshté e specifikuar, ajo do té jeté 365 dité. Periudha e garancisé do té fillojé né datén e pranimit té
pérkohshém.

Neni 23 Shérbimet pas-shitjes

23.1 Shérbimet pas-shitjes, nése kérkohen né kontraté, do té jepen né pajtim me té dhénat e parapara né KVK.
Furnizuesi do t&€ marré pérsipér té realizojé ose té organizojé realizimin e mirémbajtjes dhe té riparimit t&
furnizimeve dhe té sigurojé shpejt pjesét rezervé. KVK mund té saktésojné qé Furnizuesi t& sigurojé ndonjé ose té
gjitha materialet e méposhtme, njoftimet dhe dokumentet q& kané té bé&jné me pjesét rezervé qé i prodhon apo i
distribuon Furnizuesi:
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a) pjesét rezervé t& cilat Autoriteti kontraktues mund té vendosé t’i blejé nga Furnizuesi, duke kuptuar qé ky
vendim nuk do ta lirojé Furnizuesin nga obligimet e garancisé sipas kontratés

b) né& rast t& ndérprerjes sé prodhimit té pjeséve rezervé, duhet té lajmérohet paraprakisht Autoriteti kontraktues
pér t'i mundésuar qé t€ blejé pjesét e kérkuara dhe, pas ndérprerjes, skicat, vizatimet dhe specifikimet e pjeséve
rezervé, nése kérkohen dhe kur kérkohen do t’i sigurohen Autoriteti kontraktues pa pagesé.

Neni 24 Pranimi pérfundimtar

24.1 Pas skadimit t& periudhés sé garancisé ose, né rastet kur ka mé tepér se njé periudhé, pas skadimit t& periudhés
s€ fundit, dhe atéheré kur té jené¢ zgjidhur té gjitha defektet apo d&met, autoriteti kontraktues do t'i léshojé
Furnizuesit njé certifikaté t& pranimit pérfundimtar, me njé kopje Autoritetit kontraktues, duke cekur datén né té
cilén Furnizuesi i ka plot&suar obligimet e tij sipas kontratés dhe né ményré té tillé qé autoriteti kontraktues té jeté
i kénaqur. Certifikata finale ¢ pranimit do té léshohet nga autoriteti kontraktues brenda 30 ditésh nga skadimi i
periudhés sé& garancisé ose menjéheré pasi riparimet eventuale q& jané kérkuar sipas Nenit 22 t€ jené pérfunduar né
ményré té tillé qé t& jeté& i kénaqur autoriteti kontraktues.

24.2 Kontrata nuk do t€ konsiderohet se &shté realizuar plotésisht derisa t& jeté nénshkruar certifikata
pérfundimtare e pranimit ose derisa & konsiderohet se kjo éshté nénshkruar nga autoriteti kontraktues.

24.3 Pa marré parasysh l&shimin e certifikatés pérfundimtare, Furnizuesi dhe autoriteti kontraktues do t& mbeten t&
detyruar pér plotésimin e obligimeve qé dalin sipas kontratés para [&shimit t& certifikatés pérfundimtare t& pranimit
dhe té cilat kané mbetur t& parealizuara né kohén kur léshohet certifikata pérfundimtare e pranimit. Natyra dhe
masa e obligimeve té tilla do t& pércaktohen duke iu referuar dispozitave té kontratés.

Neni 25 Shkelja e kontratés
25.1 Pala ka shkel& kontratén nése nuk arrin t& shlyejé ndonjé nga obligimet e veta me kontraté.
25.2 Né rastet kur ndodh njé shkelje e kontratés, pala e démtuar do té keté t€ drejté pér kéto kompensime:
a) démet; dhe/ose
b) ndérprerjen e kontratés.
25.3 Pérveg masave t& sipérpérmendura, mund t€ jepen démshpérblime. Ato mund té jené:
a) déme té pérgjithshme; ose
b) déme té likuidueshme.

25.4 Mbulimi i démeve, pagesat apo shpenzimet qé rezultojné nga zbatimi | masave (& parapara né kété nen do té
zbatohen duke u zbritur nga shumat qé duhet t"i paguhen Furnizuesit, nga depozita, ose me pagesé nga siguria.

Neni 26 Ndérprerja e Kontratés nga Autoriteti kontraktues

26.1 Autoriteti kontraktues mundet q&, pasi t'i japé Furnizuesit 7 dité paralajmérim, ta ndérpresé kontratén né
ndonjérin nga rastet e méposhtme:

a) kur Furnizuesi n€ mé&nyré pérmbajtjesore nuk arrin t'i realizojé obligimet e veta sipas késaj kontrate;

b) Furnizuesi déshton né pérmbushjen brenda njé afati té arsyeshém té paralajmérimit té dhéné nga autoriteti

kontraktues qé kérkon nga ai t€ evitojé ndonj& neglizhencé apo déshtim pér té realizuar obligimet e veta sipas
kontratés, dhe t& cilat ndikojné né ményré serioze né realizimin e duhur dhe me kohé té punéve;

¢) Furnizuesi refuzon ose &shté neglizhent né realizimin e urdhrave administrative t&¢ dhéna nga autoriteti
kontraktues;

d) Furnizuesi ia jep dikujt kontratén apo nénkontratén pa autorizim nga Autoriteti kontraktues;

e) Furnizuesi falimenton ose &shté duke u mbyllur; punét e tij jané duke u administruar nga gjykatat, ka hyré
né marréveshje me kredituesit, ka pezulluar aktivitetet biznesore, i nénshtrohet procedurave ligjore lidhur me
ato g¢éshtje, ose éshté né ndonjé situaté analoge qé shkaktohet nga ndonjé proceduré e ngjashme e paraparé né
legjislacionin apo né rregulloret nacionale;
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f) Furnizuesi &shté dénuar pér njé shkelje qé ka t& b&j€é me sjelljen profesionale, pérmes njé gjykimi qé ka
fuqiné e res judicata;

g) Furnizuesi &shté shpallur fajtor pér sjellje té réndé té keqe jo profesionale té déshmuar me ¢farédo mjeti té
cilin mund ta vértetoj Autoriteti kontraktues;

h) Furnizuesi i éshté nénshtruar njé gjykimi qé ka forcén e res judicata pér mashtrim, korrupsion, pérfshirje né
ndonjé organizaté kriminale ose ndonjé aktivitet tjetér ilegal gé i démton interesat financiare t€ Komuniteteve;

i) Furnizuesi , pas njé procedure tjetér t€ prokurimit ose procedure té dhénies sé njé granti t& financuar nga
buxheti i komunitetit, &ht€ deklaruar se ka béré shkelje serioze té kontratés pér mosrealizim té obligimeve té
veta kontraktuese;

1) té gjitha modifikimet organizative qé pérfshijné ndryshime né personalitetin ligjor, natyrén ose kontrollin e
Furnizuesit, pérveg nése kéto modifikime regjistrohen né suplementin e kontratés;

k) shfaget ndonjé paaftési tjetér ligjore g€ i pengon realizimit té kontratés;

1) Furnizuesi nuk arrin t€ japé garanciné ose sigurimin e kérkuar, ose nése personi q¢ e jep garanciné apo
sigurimin mé té hershém té kérkuar né kontratén e tanishme nuk &shté né gjendje t'i plotésojé zotimet e tij.

26.2 Ndérprerja do té béhet pa paragjykim ndaj té drejtave apo mundésive tjera té Autoritetit kontraktues dhe
Furnizuesit sipas kontratés. Autoriteti kontraktues, pas késaj mund té nénshkruajé ndonjé kontraté tjetér me njé
pal€ té treté né emér t&é Furnizuesit. Detyrimi i Furnizuesit pér té shtyré pérmbushjen duhet t€ pushojé sé ekzistuari
menjéheré pas ndérprerjes, pavarésisht nga detyrimet g€ mund té jené paraqitur tashmé,

26.3 Autoriteti Kontraktues, pas I&shimit té njoftimit t& ndérprerjes sé kontratés, do ta udhézojé Furnizuesin qé té
ndérmarré hapa t& menjéhershém pér ta pérmbyllur ekzekutimin e furnizimeve né ményré té shpejté dhe té rregullt
dhe pér t’i zvogéluar né€ minimum shpenzimet.

26.4 Né rast té ndérprerjes, autoriteti kontraktues, sa mé shpejt qé té jeté e mundur dhe né prani t& Furnizuesit ose
té pérfaqésuesve té tij ose duke u béré atyre thirrjen e duhur, do ta pérgatisé€ njé raport mbi furnizimet e dorézuara
dhe punés sé realizuar dhe t&€ béjé rexhistrimin e materialeve té furnizuara dhe t€ papérdorura. Do té pérgatitet edhe
njé deklaraté e parave qé duhet t'i paguhen Furnizuesit dhe parave qé i ka borxh Furnizuesit Autoritetit kontraktues
né datén e ndérprerjes sé kontratés.

furnizimet, ndérsa Autoriteti kontraktues do té keté té drejté t& marré nga Furnizuesi koston ekstra, nése ka, té
furnizimeve ose do té paguajé shumén gé duhet t'i paguhet Furnizuesit para ndérprerjes sé kontratés.

26.6 Nése Autoriteti kontraktues e ndérpret kontratén, ai do té keté 1€ drejté t&€ marré nga Furnizuesi humbjet qé i
jané& shkaktuar nén kushtet e kontratés té parapara né Nenin 2 té KVK.

Neni 27 Ndérprerja nga ana e Furnizuesit

27.1 Furnizuesi , pasi e ka paralajméruar Autoritetin kontraktues 7 dité paraprakisht, mund ta ndérpresé kontratén
nése Autoriteti kontraktues:

- nuk arrin t'i paguajé Furnizuesit shumat q& duhet té paguhen né ndonjé certifikaté té léshuar nga personi i
autorizuar pas skadimit té afatit t¢ fundit.

- vazhdimisht nuk arrin i plotésojé obligimet e veta edhe pas rikujtimeve té pérséritura; ose

- e pezullon dorézimin e furnizimeve, ose ndonjé pjesé té tyre, pér mé tepér se 180 ditg, pér arsye qé nuk jané
specifikuar né kontraté ose q& nuk mund t’i atribuohen Furnizuesit.

27.2 Ndérprerja do té béhet pa paragjykim pér ndonjé té drejté apo autoritet tjetér sipas kontratés sé Autoritetit
kontraktues dhe Furnizuesit.

27.3 Né& rast té ndérprerjes sipas paragrafit (a) dhe (b) te Seksionit 27.1, Autoriteti kontraktues do ta paguajé
Furnizuesin pér humbje ose dém qé& mund t'i jeté shkaktuar Furnizuesit.
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Neni 28 Forca madhore

28.1 Asnjéra palé nuk konsiderohet se ka béré mosrespektim ose shkelje té obligimeve t& saj sipas kontratés nése
realizimi i obligimeve té tilla parandalohet nga ndonjé ngjarje e shkaktuar nga njé forcé madhore q¢ shkaktohet
pas datés kur kontrata hyn né fuqi.

28.2 Pér géllime té kétij Neni, termi "forcé madhore" do té thoté veprimet e zotit, goditjet, mbylljet e objektit ose
¢rregullimet tjera industriale, veprimet e armikut publik, luftérat qofshin t& deklaruara ose jo, bllokadat, rebelimet,
rastet e dhunés, epidemitg, rréshqitjet e tokés, térmetet, shtréngatat, vetétima, vérshimet, erozionet, trazirat civile,
eksplodimet dhe ndonjé ngjarje tjetér e ngjashme e paparashikuar qé éshté pértej kontrollit té paléve dhe nuk mund
t€ pérballohet as me kujdesin e duhur.

28.3 Pa marré parasysh dispozitat e Neneve 14 dhe 26, Furnizuesi nuk do t& jeté i detyruar t& heqé doré nga
garancia e realizimit, démet e likuiduara ose ndérprerja pér shkak t& shkeljes nése, dhe deri né até masé sa, vonesa
e tij e realizimit ose ményré tjetér déshtimi pér té realizuar obligimet e tij me kontraté éshté rezultat i njé ngjarjeje
1& forcés madhore. Gjithashtu, pa marré parasysh dispozitat e Neneve 18.4 dhe 27, Autoriteti kontraktues nuk do t&
jeté i detyruar 1& paguajé interes pér pagesat e vonuara, pér mosrealizim ose pér ndérprerje nga Furnizuesi pér
shkelje t& kontratés, nése dhe deri né até masé sa vonesa e Autoritetit kontraktues ose Iloj tjetér i d&shtimit pér t&
kryer obligimet e tij &shté rezultat i forcés madhore.

28.4 Nése ndonjéra palé konsideron se ndonjé rrethané e forcés madhore ka ndodhur e cila mund té ndikojé né
realizimin e obligimeve té saj, menjéheré do ta lajmérojé palén tjetér, duke dhéné té dhéna detaje mbi natyrén,
kohézgjatjen e mundshme dhe efektin qé kané gjasa ta kené rrethanat. Pérve¢ nése udh&zohet ndryshe nga
autoriteti kontraktues me shkrim, Furnizuesi do t& vazhdojé t'i realizojé obligimet e tij sipas kontratés pérderisa
&shté mjaft praktike, dhe té angazhojé té gjitha mjetet e arsyeshme alternative pér té plotésuar ndonjé obligim qé
ngjarja e forcés madhore t& mos e pengojé até gjaté punés. Furnizuesi nuk do té zbatojé mjete t& tilla alternative
pérveg nése udhézohet ta béjé kété nga autoriteti kontraktues.

28.5 Nése Furnizuesi shkakton kosto plotésuese gjaté zbatimit t& urdhrave t& autoritetit kontraktues ose gjaté
pérdorimit té mjeteve alternative sipas nenit 28.4 shuma e saj do té certifikohet nga autoriteti kontraktues.

Neni 29 Zgjidhja miqésore e mosmarréveshjeve

29.1 Palét duhet t'i bé&jné té gjitha pérpjeke pér té zgjidhur né ményré miqésore té gjitha mosmarréveshjet q¢ mund
té ndodhin ndérmjet tyre. Sapo té shfaqet ndonjé mosmarréveshje, palét do ta lajmérojné njéra tjetrén me shkrim
pér géndrimet e tyre né mosmarréveshje dhe pér ndonjé zgjidhje qé ata konsiderojné se &shté e mundshme. Nése
cilado palé e sheh t& dobishme, palét do té takohen dhe t¢ mundohen ta zgjidhin mosmarréveshjen. Pala do t€ i
pérgjigjet kérkesés pér zgjidhje migésore brenda 15 ditésh pas kérkesés. Periudha maksimale g€ jepet pér arritjen e
késaj zgjidhjeje do té jeté 30 dité nga fillimi i procedurds. Nése pérpjekja pér t& arritur zgjidhje miqésore déshton
ose nése pala déshton té pérgjigjet me kohé ndaj kérkesave pér zgjidhje, té dyja palét do t€ jeng t& lira t&€ vazhdojné
né fazén e ardhshme té procedurés sé zgjidhjes s& mosmarréveshjes duke e lajméruar tjetrén.

29.2 Nése procedura e zgjidhjes migésore t& mosmarréveshjes déshton, palét mund t& merren vesh t& pérpigen t&
pajtohen pérmes institucionit t& specifikuar né KVK. Nése nuk mund t& arrihet zgjidhja brenda 30 ditésh pas
fillimit t& procedurés sé pajtimit, secila palé do té keté té drejté t&é vazhdojé né fazén e ardhshme t& procedurés sé
zgjidhjes s€ mosmarréveshjes.

Neni 30 Zgjidhja e mosmarréveshjeve me proceduré gjyqésore

30.1 Nése nuk mund té arrihet zgjidhje brenda 30 ditésh nga fillimi i procedurés miqésore pér zgjidhje t&
mosmarréveshjes, secila palé mund té kérkojé:

a) ose vendim nga gjyqi: ose
b) kurdo ge palét pajtohen vendim arbitrimi né pajtim me KVK..

32.2 Para nénshkrimit te kontratés palét duhet te vendosin pér ményrén e zgjidhjes se mosmarrgveshjes, gjykata
apo arbitrimi.

16/17



KUSHTET E VECANTA

KVK né vijim do té plotésojné dhe/ose ndryshojné KPK. Sa heré qé ka njé konflikt, dispozitat kétu do té
mbizotérojné mbi ato t& KPK,

Kushtet e Pérgjithshme té | Amandamentimet/Modifikimi i Nenit pérkatés né¢ KPK
Kontratés
Pérshkrimi i nenit Nr.
Nenit
Ligji i zbatueshém | 2.1 Ligjet ¢ Kosovés qé jané né fuqi do té zbatohen pér té gjitha ¢éshtjet g€ nuk
dhe gjuha mbulohen nga dispozitat e kontratés. Juridiksioni do té jeté gjykata pérkatése
né Prishting,
2.2 Gjuha e pérdorur do té jeté ne gjuhen Shqipe
Siguria e ekzekutimit | 8.1 10 % vlerés se kontrates/ Lotit pér kohé&zgjatjen prej 13 muajve nga data e
nénshkrimit te kontrates
Sigurimi 9.1 N/A
Cilésia e furnizimeve | 16.2 Afati i skadimit: Minimumi 6 muaj nga data e dorézimit
Inspektimi dhe 17.2 Inspektimi dhe testimi do te behet ne IKSHPK
testimi
Dorézimi 19.3 Furnizimet do te dorezohen ne Institutin Kombétar i Shéndetésisé¢ Publike t&
Kosovés
Obligimet e 22.1 [shéno periudhén e garancioni]
garancionit
22.5 [Specifikoni ndonjé obligim shtesé sipas garancisé]
i " 23.1 [Jepni detajet e shérbimit pas shities qé Furnizuesi duhet té siguroj dhe
Shérbimet pas shitjes pércaktoj raportin e sigurisé sé ekzekutimit té caktuar pér kété aktivitet]
srgin v 292 Menaxheri | kontratés, mbikéqyrési i menaxherit, IKSHPK, Divizioni i
Zgjidhja migésore e e e
SRn Prokurimit dhe Departamenti Ligjor.
mosmarréveshjes
Zaiidhi 30.1 Cdo mosmarréveshje ndérmjet paléve té cilat mund té lindin gjaté ekzekutimit
& ’J As hi sé késaj kontrate dhe se nuk éshté e mundur t¢ zgjidhet ndryshe ndérmjet
R J?S ME paléve do té dorézohet Gjvkata Komerciale ne Prishtiné, né pajtim me ligjin né
procedure gjyqésore Essnie
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FORMULAR PER DOREZIMIN E TENDERIT

Pjesa 1. Formulari i Tenderit
Numér té Prokurimit: 206-25-7059-1-2-1

Titulli i kontratés: Sekuencionimi HIV né ISeq 100 Illumina pér testim té ndjeshmérisé né
barna antiretrovirale tek pacientét me HIV

Si pérgjigje ndaj letrés suaj té ftesés pér té tenderuar pér kontratén e mésipérme, ne, té poshté
nénshkruarit, deklarojmé qé:

1. i kemi kontrolluar dhe pranuar plotésisht pérmbajtjet e dosjes sé& tenderit. Ne pranojmé dispozitat e
saj né térési, pa rezervim ose kufizim.

2. Ne ofrojmé t& dorézojmé, né pajtim me kushtet e dosjes sé tenderit dhe afatet kohore té paraqitura,
pa rezervé apo kufizim:

4 Lot 4-Consumables and necessary additional reagents for HIV WGS

3. Cmimi total i tenderit éshté:

8,629.00 EUR

Dhe né fjalé [shéno ¢mimin e tenderit né fjalé Euro]

4. Ky tender éshté valid pér njé periudhé prej ose muaj: ose dite: 60 nga data finale pér dorézim té
tenderéve.

5. Nése tenderi joné pranohet, ne marrim pérsipér té sigurojmé njé siguri t& ekzekutimit para
nénshkrimit t& kontratés

6. Ne e b&jmé kété kérkesé, pér kété tender [shéno numrin e Pjesés, nése aplikohet] si partner né
konsorcium t&é udhéhequr nga [shéno emrin e udhéhegésit]. Ne konfirmojmé gé nuk jemi duke
tenderuar pér t& njéjtén kontraté me ndonjé formular tjetér. Konfirmojmé, si partner né konsorcium, se
té gjithé partnerét, bashkérisht dhe veg¢ e veg, jané té detyruar me ligj pér realizim té kontratés; se
partneri kryesor &shté i autorizuar t& obligojé dhe té marré udh&zime pér secilin anétar dhe né emér t&
secilit anétar q& realizimi i kontratés, duke pérfshiré edhe pagesat, &shté pérgjegjésia e partnerit
kryesor, dhe se t& gjithé partnerét né ndérmarrjen e pérbashkét/konsorcium jané t& obliguar t&€ mbeten
né ndérmarrjen e pérbashkét/konsorcium gjaté téré periudhés sé realizimit t& kontratés.

7. Ne do ta informojmé Autoritetin kontraktues menjéheré nése ka ndonjé ndryshim né rrethanat e
mésipérme né ciléndo fazé gjaté implementimit té kontratés. Gjithashtu ne e dimé dhe pranojmé qé t&
gjitha informatat e pasakta ose jo té plota té cilat jepen me qéllim né kété konkurrim, mund t€ ken€ si
rezultat pérjashtimin toné nga kjo dhe nga kontratat tjera t& financuara nga BKK

8. Theksojmé qé& Autoriteti kontraktues nuk &shté i obliguar t& vazhdoj& me kété ftesé dhe qé e
rezervon té drejtén pér t&€ dhéné vetém njé pjesé té kontratés. Ai nuk do té shkaktojé detyrime ndaj

B66 Formulari i dorézimit te tenderit
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nesh nése e bén kété.

Informacion né lidhje me nénkontraktorét

Emri dhe adresa | Numri fiskal -
e nénkontraktorit | nénkontraktoré

Pérshkrimi i
pjesés sé
kontratés q¢ do t&
nénkontraktohet

Pjesa vlera té
nénkontraktohet

Pérqindja e
kontratés qé do
té
nénkontraktohet
(%)

B66 Formulari i dorézimit te tenderit
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AUTORITETI KONTRAKTUES

MINISTRIA E SHENDETESISE, ZAGREBIT , P.N., -, PRISHTINE,
Zyrtari pérgjegjes i prokurimit:
Nr i Prokurimit: 206-25-7059-1-2-1

OPERATOR EKONOMIK:

Emri i kompanisé dhe adresa e plote: Flamur Isufi B.I., Vasil Andoni, -10000, PRISHTINE, Kosové
E-mail: flamuri84@yahoo.com

flamur@era-med.com

Personi kontaktues: Flamur Isufi

Telefoni: +383 44503250

Faxi:

Numri fiskal: 810475120

Grup i operatoréve ekonomik (nése aplikohet):

B66 Formulari i dorézimit te tenderit



Pjesa II. PERSHKRIMI I CMIMEVE

Lot 4, Consumables and necessary additional reagents for HIV WGS
PIESA i i Sasia pér 24 | Cmimi pér njési | Cmimi Total ME
/lot4 Artikulll Njésia matése e ME TVSH (€) TVSH (€)
1 1000 ml 2 250.00 500.00
10 mM Tris-HCI pH 7.8 i
[ 4
2 1 N NaOH 500 ml 3 55.00 165.00
3 Ethanol, absolute (mol bio grade) , 500 ml picce 3 85.00 255.00
4 Rnaze Away , 475 ml or equivalent piece 3 125.00 375.00
5 |Tween 20 500 ml 2 105.00 210.00
o - - arrier t 2B -
6 Sterile aerosol barrier L{ps 0.1-2.5 pl - PCR 1%96 12 28.00 336.00
clean for molecular testing
9 Sterile acrosaol barrier ti.ps 0.5-10 ul - PCR 1x96 12 8.00 -
clean for molecular testing
8 Sterile aerosol barrier t{ps 10-100 pl -PCR 1x96 12 8.00 SED0
clean for molecular testing
g Sterile aerosol barrier t!ps 5-200 pl - PCR 1x96 12 .00 96.00
clean for molecular testing
iig Sterile aerosol barrier t{ps 50-1000 pl - PCR 1x96 5 800 40.00
clean for molecular testing
1 Mlcn'ocer{triﬁlge Tubes, 1.5ml DNA/RNA-se 500/box 3 10.00 30.00
free, sterilized
i 96-well platesj 0,2ml (PCR Plates LoBind 10 12 20.00 240,00
plates)- 10 units per pack
13 0.2 ml reaction 8 tube strips and caps, 480 pes 2 450,00 900.00
Stand alone tubes with srew caps (2 ml),
14 1 b 2 50.00 100.00
sterile RNAse free, 00 /box
Eppendorf DNA LoBind Tube 1.5 mL 250 Safe-
15 1 2 25.00 50.00
Lock Tubes PCR Clean pack
16 RNase / DNase free reservoirs, PS, sterile, gk B150 2 60.00 120,00
25mL
17 Optical Adhesive films for 96 well reaction 10 9 120.00 1080.00
18 Sleeves 100 pcs 12 45.00 540,00
19 Repeater pipette; 1-channel; Pes 2 980.00 1960.00
20 Combitips for RePeater pipette; 25 ml; PCR 100 pes/pack 6 240.00 1440.00
clean; colorless tips;
Totali per Lot 4 (DDP)|  8629.00
Afati i liferimit (max.60 dité)
A
Identifilim i operatorit ekonomilc (oe) &
Emri i oe: ERAMED N O
Emri dhe mbiemri i pérfagésucsit te oe: FLAMUR ISUF1 A —Q7\5
Nénshkrimi: el {r'{' ‘3“0 'Q"_
data: 01.09.2025 o
vula: %y Q' .
~ <
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Lloji biznesit:
Poslovni tip:
Business type:

Adresa:
Adresa:
Address:

Data e regjistrimit:
Datum registracije:
Date of registration:

20/02/2019

Republika e Kosovés
Republika Kosova - Republic of Kosovo
Qeveria - Vlada - Government
Ministria e Tregtis& dhe Industrisé - Minstarstvo Trgovine i Industrije
Minmisiry of Trade and lndustry

ARBK

AGIENGAON | | REGRSTRNT TE BSNESEVE nE RosovE
ROSOVS K2 AGEST UL ZA AEGISTRAL I BTTHE A
O3 0UA BUSHES E REGISTRATION AGENCY

CERTIFIKATE E REGJISTRIMIT
CERTIFIKAT O REGISTRACIHJI
CERTIFICATE OF REGISTRATION

810475120

Numri Unik Identifikues / Jedinstveni Matiéni Broj / Unique Identification Number

Flamur Isufi B.l.

Emri biznesit / Naziv biznisa / Name of business

N.T.P. " Eramed "

Emri tregtar / Trgovacko ime / Commercial name

Biznes individual
Individualno preduzece
Individual business

10, Vasil Andoni, , Prishtiné

21/02/2003

A Teli

Data / Date / Datu

Nr. ser. / Ser. br. / Ser. No.: 10001071
e e e e B e B R e e e

m

Neénshkrimi / Signature / Potpis
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NIQA GROUP AUSTRIA

Garanci Ekzekutimi I

Seria\ 070020070017519

gt

Pér [MINISTRIA E SHENDETESISE

(emri i Autoritetit Kpntraktues, né tekstin e méposhtém Autoriteti Kontraktues)
DUKE PASUR PARASYSH QE

| NTP ERAMED

(emri i operatorit ekonomik, né tekstin e méposhtém "Operatori Ekonomik™)
ka marre pérsipér te léshoj njé sigurim te realizimit lidhur me kontratén me titull

[ncionimi HIV né ISeq 100 lllumina pér testim té ndjeshmérisé né barna antiretrovirale tek pacientét n|

té dhéné me numrin e Prokurimt. ‘ 206-25-7059-1-2-1 Lot.4
(Nr. i referencés sé prokurimit)

pér Operatorin ekonomik nga Autoritieti Kontraktues;

DHE DUKE PASUR PARASYSH QE Operatori Ekonomik déshiron té léshojé njé garanci pér shumén e

sigurimit e specifikuar né dosjen e tenderit nén numrin e dhéné té prokurimit;
DHE DUKE PASUR PARASYSH QE jemi pajtuar t'i japim Operatorit Ekonomik kété garanci:

PER KETO ARSYE vértetojmé qé ne jemi Garantues dhe pérgjegjés ndaj juve, né emér té Operatorit

Ekonomik, deri né njé shumé totale prej [ € 865.00

|

Teté gindé dhe Gjashtédhjeté dhe Pesé €

I

(shuma e garancisé né shifra dhe né fjalé)
dhe ne marrim pérsipér té ju pagujmé, me kérkesén tuaj té& paré me shkrim gé deklarohen gé
Operatori Ekonomik ka béré gabim sepse:

* Autoriteti kontraktues éshté konfrontuar me humbje substanciale gé jané rezultat i déshtimit té

Operatorit Ekonomik pér té kryer obligimet e veta sipas kontratés; dhe/ose

» Operatori Ekonomik e ka shkelur kontratén e nénshkruar, dhe kjo shkakton dém té konsiderueshém te
Autariteti kantraktues dhe/ose kérkon nga Autoriteti kontraktues t€ béjé shpenzime té konsiderueshme

pér realizimin e késaj kontrate; dhe/ose

* Operatori Ekonomik e ka shkelur kontratén e nénshkruar, dhe kjo ka 1éné pa pagesé shumé punétoré,

nénkontraktues, dhe/ose furnizues material; ose

» Oferté jonormalisht e ulét e dorézuar nga Operatori Ekonomik zbulon gé kjo oferté nuk mund té

realizohet dhe pa asnjé ankesé ose argument, té githa shumat brenda limiteve té

I € 865.00 | sic &shté théné mé lart, pa pasur nevojé gé té déshmohet ose té jepen

(shuma e garanciseé)
arsyet ose bazat pér kérkesén tuaj ose pér shumeén e specifikuar kétu.

Kjo garanci éshté e vlefshme prej datés 20.10.2025 deri me 23.11.2026

Léshuar né Dega Prishtine date 17.10.2025

Nénshkrimi dhe v

’—‘}’V Aove —-’§2c:_ Aﬂ\\%\\t&\' |
~ R6AL uni roup AUSTRIA =
Agjenti: Ajtene Pakashtica

e Gara ntq._xe,sit_ -

Adresa: Rr. "Ukshin Hoti", Nr.19, Peijtan, Kat. 4, Prishting, Kosové Tel&Fax: +383 /0/38 240 241 / info@uniga-ks.com www.sigal-ks com
Licenca nr.009; Numri Unik identifikues 811291484, nr. | TVSH 330028565



